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PART A: SCOPE OF WORK
PROPOSED WORK

1. LOCATION OF THE WORK

The Jerry Street Drainage Improvement project is located approximately 2,000 feet north of Greenway
Road at the intersection of Jerry Street and Rimrock Street in the City of Surprise, Maricopa County,
Arizona. More specifically, 16001 N Jerry Street is located on the east side of the road.

2. PROPOSED WORK

In general, the work consists of surface retention construction consisting of; soil and debris
removals, grading, concrete spillways, perimeter wall construction, tree removals, painting,
drywell cleanout and new drywell installation.

3. CONSTRUCTION SPECIAL PROVISIONS AND PLANS

The work herein shall be performed in accordance with the requirements of the following separate
documents except as modified in these Special Provisions or on the Contract Plans. If a bid item is
identified by more than one Standard Specification, the following is listed in priority.

City of Surprise Engineering Design Standards, 2012

Maricopa Association of Governments 2010 Uniform Standard Specifications and Details
for Public Works Construction, Latest Edition, herein after referred to as "MAG Standard
Specifications".

All other City of Surprise Department policies and procedures where applicable.

The above tems of work along with the construction requirements are adequately described and
defined in the Uniform Standard Specifications for Public Works Construction sponsored and
distributed by the Maricopa Association of Governments (MAG) along with the MAG Uniform
Standard Details and the City of Surprise Supplements thereto, latest revisions, or within these
special provisions. Inthe event of conflict, the City of Surprise Supplements will prevail.

The information written into these special provisions will:

Describe any special or unusual conditions.

Explain details of the work not covered inthe MAG Specifications and Details or the City
of Surprise supplements thereto.

Relate certain work to specific bid tems or payment quantities.
General construction notes for City of Surprise Public Works projects are included in the

plan set and shall be representative, unless specifically noted otherwise, to all plan
sheets.
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PART B: GENERAL INFORMATION

1. CONFORMITY WITH PLANS AND SPECIFICATIONS

Shall be in accordance with the MAG Standard Specification Section 105.3. All work performed and
all materials furnished shall be in conformity with the lines, elevations, grades, cross sections,
dimensions and material requirements, including tolerances, shown on the plans or indicated in the
specifications.

2. COORDINATION OF PLANS AND SPECIFICATIONS

Shall be in accordance with the MAG Standard Specification Section 105.4. The Contractor shall
take no advantage of any apparent error or omission in the plans or specifications. In the event the
Contractor discovers such an error or omission, he shall immediately notify the City Engineer.
The Engineer will then make such corrections and interpretations as may be deemed necessary
for fulfilling the intent of the plans and specifications.

3. CONTRACT TIME

The Contractor shall complete all project work within 60 calendar days beginning with the start date
specified in the Notice to Proceed.

4. METHOD OF MEASUREMENT FOR PAYMENT

Shall be in accordance with the MAG Standard Specifications except as set forth as the unit price in
the Bid Schedule. When the standard specifications uses a unit of measure that differs from the unit
of measure shown on the Bid Schedule, the units shown on the Bid Schedule shall be controlling.
The units shown in the standard specifications shall be revised to match the units shown on the Bid
Schedule.

5. FAILURE TO MEET REQUIRED PROJECTION RATES

Failure by the Contractor to timely and adequately respond to the City Engineer or designated
representative's weekly notice of product requirements shall constitute a material breach of the
Contract, whereupon the City may cancel the Contract and pursue any available legal remedy to
recover for damages from that breach.

6. MATERIAL SPECIFICATIONS

All materials shall conform to Section 106 of the MAG Standard Specifications, Construction Plans,
and Bid Schedule as referenced in these technical specifications. Prior to the use or delivery of any
materials, Contractor shall be required to furnish signed and notarized Certificates of Compliance to
ensure that the City receives material that adheres to the previously mentioned specifications.

7. TESTING

The Contractor, at its own cost, shall provide sampling and density testing per MAG and City of
Surprise Standard Specifications. A testing lab approved by the City Engineer or designated
representative shall perform such testing. The Contractor, at its own cost, shall provide Quality

Control personnel. The Contractor shall submit a QC Plan to the City at the Pre-construction
Meeting for approval.

The frequency of samples taken shall be as determined by the City Engineer or designated
representative. The frequency of density testing shall be determined by the City Engineer or
designated representative. Exact locations of tests may be designated by the City Engineer or
designated representative.
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8. SALES AND USE TAXES
The Contractor shall not include sales or use taxes on certain materials and equipment to be
installed on this project as described in Arizona Revised Statutes 42-1316 and 42-14009.

The Contractor shall furnish the City with a list of suppliers including materials and equipment
furnished by each, which are applicable to this exemption.

9. PRECONSTRUCTION CONFERENCE/WEEKLY MEETINGS

Preconstruction Conference: The Contractor and all subcontractors shall attend a preconstruction
conference meeting at a time and location designated by the City. The Contractor shall be prepared
and ready to present to the City all required schedules, plans, etc., as described elsewhere in these
special provisions and within the MAG Standard Specifications.

Weekly Meetings: The Contractor shall plan for and attend weekly meetings with the City at a
location and designated time determined by the City. The Contractor shall include in the construction
schedule adequate time for weekly construction progress meetings.

Contractor shall submit a 2-week schedule at each meeting and prepare and distribute meeting
minutes within 48 hours following the meeting.

Contract Documents: Approved drawings, data, mixes and certificates as they are returned to the
Contractor will become a portion of the Contract Documents.

10. CONSTRUCTION PRACTICE
All construction practices and procedures shall conform to Section 107 of the Contract Works Hours
and Safety Standards Act, (US Stat. 96, 40 USC 327) the latest revisions shall prevail.

11. INSPECTION

Inspectors may be stationed on the work site to report to the City or his Designee as to the progress
of the work, the manner in which it is being performed, and also to report whenever it appears that
material furnished or work performed by the Contractor fails to fulfill the requirements of the
specifications and contract. The Inspector may direct the attention of the Contractor to such failure
or infringement but such inspection shall not relieve the Contractor from any obligation to furnish
acceptable materials or to provide completed construction that is satisfactory in every particular.

In case of any dispute arising between the Inspector and the Contractor as to material furnished or
the manner of performing the work, the Inspector shall have the authority to reject materials or
suspend the work until the question and issue can be referred to and decided by the City. Inspectors
are not authorized to revoke, alter, enlarge, relax, or release any requirements of the specifications.
Inspectors shall in no case act as foremen or perform other duties for the Contractor or interfere with
the management of the work by the Contractor. :

Inspection or supervision by the City or Designee shall not be considered as direct control of the
individual workman and his work. The direct control shall be solely the responsibility of the
Contractor.

12. WORKMANSHIP, METHODS, AND EQUIPMENT

Where not more specifically described, workmanship shall conform to all of the methods and
operations of best standards and accepted practices of the trade or trades involved and shall include
all Items of fabrication, construction or installation regularly furnished or required for completion.
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All work shall be executed by tradesmen skilled in their respective lines of work. Any personnel
exhibiting inadequate training shall be removed from the project at the direction of the City Engineer
or designated representative. Any equipment in poor or unsafe condition and unable to produce
guality work shall not be permitted on the project. Any delays inthe work process or costs incurred
due to the unsuitable condition of equipment or inadequate personnel shall be the responsibility of
the Contractor.

When completed, all work shall have been durably and substantially built and shall present a neat,
workmanlike appearance.

13. LIMITS OF WORK

The Contractor in cooperation with the City's Inspector shall verify the boundaries of the work prior
to the start of construction. Upon starting construction, the Contractor shall be responsible for
replacing all missing, removed or damaged boundary delineating materials, such as walls, fences,
etc. Boundaries of work are hereby established as the furthest line distant left or right of the
construction centerline as either existing right of way, new right of way, drainage easement or
temporary construction easement as shown on the plans. Once construction activities have
commenced, no disturbance of the existing ground beyond such delineated line shall take place.
Intrusion outside of the limits by the Contractor will be penalized $100 per square yard. Any
aggregated amount shall be deducted from the Contractor's final payment.

14. PLANS AND SHOP DRAWINGS
Plans and Shop drawings shall conform to Section 105.2 of the MAG Standard Specifications except
as modified as follows:

The Contractor shall furnish to the City of Surprise's Project Manager shop drawings in sufficient detalil
to show complete compliance with all specified requirements, including but not necessarily limited to
the following:

Shop Drawings:

Shop drawings shall include the name of the project, project number, date prepared, name of the
Preparer, Contractor, and Subcontractor, if applicable. All dimensions and identification of products
and materials included, along with notation of any coordination requirements and established field
dimensions/measurements/verifications shall be clearly shown or noted.

Drawings of minor or incidental fabricated material and/or equipment may not be required by the City
of Surprise.

Distribution and Review:

The contractor shall anticipate and schedule for a two week review period by the City of Surprise
and/or its designee during which time will either approve, disapprove, or request modifications. The
latter two will require re-submittal of the material and a subsequent additional review period. This
process shall be repeated until all submitted materials have been approved.

Shop drawings shall be on sheets in standard size increments between 8 1/2" x 11" and 11" x 17" or
24" x 36". All drawings shall indicate the name of the job, the City's job number, date, names of the
Contractor, Subcontractor and Preparer, and the date of approval by the Contractor.

Five (5) Contractor approved copies along with a letter of transmittal shall be delivered to the City's
Construction Coordinator. The Contractor shall first review all submitted data for compliance with
specification and job requirements. Any Contractor comments, recommendations, etc. shall be
clearly noted on the submitted data.
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If the submittal is acceptable, three (3) copies will be stamped approved, dated, initialed by the
Reviewer, and returned to the Contractor.

If the submittal requires corrections or is rejected, three (3) copies along with an explanation of the
outstanding concerns will be returned to the Contractor for revision and resubmittal as described
above.

Re-submittal of any required corrections shall be made within ten working days.

Contract Documents:
Approved drawings as they are returned to the Contractor will become a portion of the Contract
Documents.

15. COOPERATION WITHUTILITIES
Cooperation of Utilities shall conform to Section 105.6 of the MAG Standard Specifications except as
modified as follows:

The contractor shall be responsible for identifying all underground utility locations where construction
occurs. The contractor shall notify Blue Stake (602-263-1100) at least two (2) working days prior to
beginning construction for field location of existing utilities. The Contractor shall not assume that this
represents an exact location of the line. Other abandoned older and undocumented underground
utility and irrigation lines exist within the project area. Should a utility be hit during construction
activities, the contractor shall contact Blue Stake and the utility company immediately.

The contractor shall exercise special care and shall follow the utility company's procedures while
working near high pressure gas lines or high voltage overhead or underground electric facilities.

The locations of existing underground utilities have been shown on the plans to the best of the
Design Engineer's knowledge; however, it shall be the Contractor's responsibility to field verify all
utility locations and to coordinate in a timely manner with the pertinent utility companies so that any
obstructing utility installation may be adjusted without delay to the Contractor's project schedule.
Specifically noting the Cox Cable that is currently servicing 15851 N Jerry Street.

Contractor shall adequately protect and maintain all existing utilities. Any utility, whether shown or
not, damaged due to construction shall be repaired immediately at the contractors expense.

In addition, the City of Surprise shall not consider additional compensation requests from the
Contractor to perform any potholing, utility company coordination, etc. needed to locate/verify utility
location, to adjust contract work items as necessary to avoid utility line conflict, to cooperate with
utilities in adjusting schedule as needed to allow for utility company work, relocations, etc.

16. COMMENCEMENT, PROSECUTION AND PROGRESS
Commencement, Prosecution and Progress shall conform to Section 108.2 of the MAG
Standard Specifications except as modified as follows:
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The Contractor shall perform, with his own organization, work amounting to not less than 50% of this
contract.

17. CONSTRUCTION SCHEDULE
Construction Schedule shall conform to Section 108.4 of the MAG Standard Specifications except as
modified as follows:

The Contractor shall be fully responsible for coordinating the work schedule with neighboring
residents. The City will not be responsible for delays and/or additional mobilization/demobilization
costs.

The Contractor shall furnish the City a construction schedule for review. The City's review of the
Contractor's schedule is for the purposes of 1) to insure general compliance with the contract
documents as it relates to the completion of the work; and 2) to monitor and evaluate the construction
status for purposes of approving progress payments. In the event the schedule does not contain
sufficient information to meet the above purpose, as determined by the City, the Contractor shall
resubmit a new schedule with the additional information requested by the City. The construction
schedule shall not be changed without the written consent of the City. The orderly procedure of all
work to be performed shall be the responsibility of the Contractor.

The schedule shall identify the work to be performed, including the location and duration of planned
activities. Submittals shall be made a minimum of seven days prior to the planned work to allow
sufficient time for the City to review and schedule any necessary inspections.

The Contractor shall provide weekly updates to the construction schedule for review with the
Construction Coordinator or duly authorized representative. Failure to provide such weekly updates
will result in retention of monthly progress payments until the schedule is updated.

Review of a submitted schedule by the City shall in no way be construed as an affirmation or admission
that the schedule is reasonable or workable which responsibilities remain the obligations- of the
Contractor. When the schedule shows a completion prior to the contract completion date, this extra
time between the contract completion date and the scheduled completion date (float), may be used
by the City without additional compensation to the Contractor. The City shall not be liable to the
Contractor for any damages for delay if the Contractor completes the work prior to the expiration of
the original Contract completion date or as modified by approved change orders, if any.

18. LIMITS OF OPERATIONS
Section 108.5, Limitations of Operations of the MAG Standard Specifications are modified as
follows:

The project may be sequenced as the Contractor desires, subject to review by the City.
Contractor to coordinate limits of operations with the City Engineer or their Representative.

19. SAWCUTTING

The Contractor shall be responsible for all sawing/cutting as required. All cutting shall be with an
Asphalt/Concrete Saw. No "breaking" of asphalt shall be permitted by use of air compressors and
spade without prior authorization by the City Engineer or designated representative. No
measurement or direct payment will be made for saw or wheel cutting, the cost being considered as
included in the price of contract Items. Sawcutting shall be required at all pavement tie-in locations.

20. CLEARING AND GRUBBING
Clearing and Grubbing shall be according to MAG Standard Specifications Section 201. Clearing
and Grubbing efforts are to be kept to a minimum outside of the proposed project limits.

21. CLEANUP AND DUST CONTROL
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Cleanup and dust control shall adhere to MAG Standard Specifications Section 104.1.3. The
Contractor shall be responsible for obtaining and payment of the necessary permit.

22. FINAL CLEANING UP

The Contractor, at its own cost, shall restore the site to pre-construction conditions. Before final
acceptance, all private or public property and grounds occupied by the Contractor in connection with
the Work shall be cleaned of all rubbish; excess materials, temporary structures and equipment, and
all parts of the work area shall be left in a condition acceptable to the City Engineer. Costs for this
item considered to be included in the overall bid price and no separate payment shall be made.

23. PERMITS
Permitting Section 107.2 of the MAG Standard Specifications shall be deleted and the following
inserted:

It shall be the responsibility of the Contractor to obtain all required permits for construction, dust
control, relocation of native plants, etc.

Only City of Surprise permits will be issued at no charge, but any other permits or fees needed for
the work will be paid for by the Contractor and will not be reimbursed by the City.

All haul routes for removals, excavation and dirt moving must be approved by the City prior to
commencement of operations.

This project is subject to the Maricopa County Air Pollution Control Regulations. The Contractor shall
comply with the provisions of Surprise MAG Supplemental Specification Subsection 107.2.2.

24. SCHEDULE OF LABOR AND EQUIPMENT

Contractor to provide a Schedule of Labor and Equipment Costs on a Time and Material Basis with
their construction bid. This should include Project Manager, Project Engineer, Superintendent, etc.
to the City Representative 2-weeks after notification of award.

25. RECORD DRAWINGS

Contractor shall provide Record Drawings which shall clearly show all differences between the
contract work as drawn and as installed for all work, as well as work added to the contract which is
not shown on the Contract Drawings.

The Contractor shall maintain one set of Record Drawings at the job site. These shall be kept legible
and shall be available for inspection at all times by the City. Show all changes in the contract work,
or work added, on these Record Drawings in a contrasting color (red) including work changed by
Addendum or Approved Change Order.

City shall review the Record Drawings and shall be the sole judge of the acceptability of these
drawings. Update Record Drawings showing all as-built construction shall accompany each progress
payment submittal.

Upon completion of the project, submit final Record Drawings to the City for final review. Upon
receiving approval by the City of the Record Drawings, deliver them together with one set of prints to
the City's project manager. Final acceptance of the project will not be given until all such information
is submitted.
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PART C: BID ITEMS

The following bid Items are included to explain details of work not covered by applicable Standard
Specifications and to relate work and pay quantities to the specific Bid Item.

Any Items of work shown on the plans but not covered by bid Items, as shown on the bid schedule,
shall be considered incidental to the project.

Item 1 - Mobilization | Demobilization

Description: Mobilization/Demobilization shall be per Section 109.10 of the MAG Standard
Specifications.

M rement and Payment: Payment for Mobilization/Demobilization will be paid at
the unit price of lump sum as specified in the Bid Schedule and shall include all labor
and materials.

Item 2 - As-Builts

Description: As Builts shall conform to Section 105.2 of the MAG Standard Specifications
except as modified as follows:

General: The City of Surprise will provide the Contractor with the original bond plan sheets
for use in preparing final As-Builts. Information shall be shown on these originals and then
scanned to mylars, depicting the constructed dimensions, elevations, grades and materials
including locations of existing underground utilities found during construction.

The Contractor shall exercise extreme care in handling the originals and will return them to
the City in like condition. In the event the originals are damaged or determined by the City to
be unacceptable, the Contractor shall replace the originals by contacting the Design Engineer
of record and have new drawings produced. All costs incurred as the result of replacing
the originals shall be borne by the Contractor. The City will be the sole judge in determining
whether the As-Builts are acceptable.

The as-built drawings shall be certified by an Arizona Registered Land Surveyor. As-built
drawings shall be delivered to the City of Surprise within thirty (30) days from the date of final
inspection and acceptance by the City of the work completed under this contract. Final
payment will be made only after submitted As-Builts are accepted by the City.

Measurement and Payment: As-Builts will be measured as a single complete item of work
and paid at the lump sum price indicated on the Schedule of Bid Items, which amount shall
be considered full compensation for the work as described herein. Payment for work under
this bid Item will be made when the City accepts the final as-built mylars. Should the
Contractor fail to submit acceptable As-Builts within the maximum 30 calendar day period
noted above, the City will execute a deduct change order for 10% of the As-Built bid Item
total from the contract (or $2,500.00, whichever is greater) for every 5 working day period
that the Contractor fails to provide acceptable As-Builts (not including City review time). If
the Contractor fails to submit acceptable As-Builts after the 3rd submittal, the City will deduct
50% from the As-Built bid Item total from the contract (or $10,000.00, whichever is greater)
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and execute a final change order noting the City's justification for penalizing the Contractor
for unacceptable as-built preparation.

Item 3 - Pedestrian Access

Pedestrian Access Requirements: The Contractor shall ensure that all sidewalks on this
project remain open and safely usable at all times.

Safety Fencing Requirement for Trenches and Excavations: The Contractor shall provide
safety construction fencing around all open trenches and excavations during all non-working
hours.

The Contractor shall provide for the safety and welfare of the general public by adequately
fencing all excavations and trenches that are permitted by the Engineer to remain open when
construction is not in progress.

Fencing shall be securely anchored to approved steel posts located six (6) feet on centers,
having a minimum height of six (6) feet, and shall consist of wire mesh fabric of sufficient
weight and rigidity to adequately span a maximum supporting post separation of six (6) feet.

The fencing, when installed about the periphery of excavations and trenches, shall form an
effective barrier against intrusion by the general public into areas of construction. The
Contractor, at all times when construction is not in progress, shall be responsible for
maintaining the fencing in good repair, and upon notification by the Engineer, shall take
immediate action to rectify any deficiency. Prior to the start of any excavating or trenching
required for the execution of the proposed work, the Contractor shall submit to the Engineer
for approval, detailed plans showing types of materials and methods of fabrication for the
protective fencing.

There will be no separate measurement or payment for furnishing, installing, or maintaining
protective fencing. The cost shall be considered incidental to the cost of the pipe and/or
structures.

Payment: of the MAG Uniform Standard Specification is revised to read:

Payment for Pedestrian access shall be made at the lump sum bid price in equal payments
distributed over the entire duration of the project.
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Item 4 - AZPDES Plan & Notification

Description: AZPDES Plan and Notification shall conform to Section 107.2 of the MAG
Standard Specifications except as modified as follows:

General: The Contractor shall be responsible for providing a Stormwater Pollution
Prevention Plan (SWPPP). The Contractor shall ensure construction operations prevent or
control the discharge of pollutants into stormwater by performing all construction in
accordance with the approved Stormwater Pollution Prevention Plans (SWPPP).

The work under this Item shall consist of preparing and providing an Arizona Pollutant
Discharge Elimination System (AZPDES) and Notification in accordance with the
requirements of the Arizona Department of Environmental Quality's (ADEQ) Construction
General Permit.

The steps the Contractor shall take includes:

Submission of a Notice of Intent (NOi) that includes general information and location
to closest water body; The development and implementation of a Storm Water
Pollution Prevention Plan (SWPPP) with appropriate BMPs to minimize the
discharge of pollutants from the site. The operator (Contractor) must submit the
SWPPP along with the NOi if the site is located within 1/4 mile of a unique or impaired
waters*; and Submission of a Notice of Termination (NOT) when final stabilization
of the site has been achieved as defined in the CGP or when another operator has
assumed control of the site. * - "Unique waters" are listed in AAC R18-11-112 and
"impaired waters" are waters that do not meet designated uses and are listed as such
under Section 303 of the Clean Water Act. The Contractor shall provide copies of all
plans and notifications to the Engineer.

Method of Measurement: Measurement for AZPDES Plan and Notification shall be on
a lump sum basis.

Basis of Payment: The accepted quantities for AZPDES Plan and Notification measured as
provided above will be paid for at the contract unit price, which price will be full compensation
for the work complete in place, as shown on the plans and as specified inthe specifications.

Item 5 - Dust Control

Description: Water Supply Section 225.2 of the MAG Standard Specifications is revised to
add the City of Surprise Construction Water Guidelines.

The Contractor shall also obtain and comply with a Dust Control Permit issued by Maricopa
County Air Quality Department. :

Measurement and Payment: Payment for Dust Control will be paid at the unit price of lump
sum as specified in the Bid Schedule and shall include all labor and materials.
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Item 6 - Soil Removal

Description: All soil removal shall conform to Section 201 of the MAG Standard
Specifications. Geotechnical Evaluations conducted on site have determined that soll
conditions range from silty sand, clayey gravel and sandy clay within the top 4-6 feet. Scattered
trash, ashphalt, and concrete debris were observed within the fill soils. Debris was only
observed in the upper 2 feet of the test pits. medium dense to very dense clayey sand, gravel,
silty gravel and sand with silt were encountered beyond the 6 foot depth mentioned above.

Measure and Payment: Earthwork will be paid for at the contract unit price per cubic yard of
excavation as stipulated in the proposal. Such price shall include clearing, stripping, excavation,
compaction, grading, hauling, removal and disposal of excess excavated material and unknown
debris.

Item 7 - Tree Removal

Description: Removal of Existing trees 12” in diameter or larger shall conform to Section 201
of the MAG Standard Specifications.

Measure and Payment: Payment for removal of trees will be on a unit price of each as
specified in the Bid Schedule and shall include all labor and materials.

Item 8 - Removal of Existing Fence

Description: Removal of Existing Fence to conform to Section 350 of the MAG Standard
Specifications.

Measurement and Payment: Fence Removal will be paid at the unit price of lineal feet as
specified in the Bid Schedule.

Item 9 - Removal of Existing 4” Sewer Lateral

Description: Removal of Existing Infrastructure to conform to Section 350 of the MAG
Standard Specifications except as modified as follows.

General: This is a separate contingent bid Item to be used for removal and disposal of
existing pipes and other tems necessary for the accomplishment of the improvements

Payment: Payment for Sewer Lateral removal to be paid at the unit price of each as specified
in the Bid Schedule and shall include all labor and materials.

Iltem 10 - Maxwell Plus Drywell

Description: Drywell shall be installed per Manufacturer's specifications as modified inthe
plans.

Measurement and Payment: Payment for Drywell will be paid at the unit price of each
as specified in the Bid Schedule and shall include all labor and materials.

Iltem 11 - Maintenance of Existing Drywell
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Description: The contract shall perform maintenance on the existing drywell located at
Jerry Street and this project's entrance. Maintenance shall include removal of all sediment,
cleaning of all filters and screens, and replacement of the chemical absorbents. Removed
material should be disposed of at a landfill or facility which is approved to accept it.

Measurement and Payment: Payment for maintenance of Existing Drywell will be paid at the
unit price of each as specified in the Bid Schedule and shall include all labor and materials.

Iltem 12 - Split Face Concrete Masonry Wall

Description: Masonry walls shall be constructed per plan details, conforming to
Section 510 of the MAG Standard Specifications.

Measurement and Payment: Payment for concrete block masonry will be at a unit price of
lineal feet as specified in the Bid Schedule and shall include all labor and materials, which

includes masonry blocks, steel reinforcement, grout, concrete footings, grading, subgrade
preparation, and paint.

Item 13 - Install Drainage Opening

Description: Masonry wall drainage openings shall be constructed per plan detalils,
conforming to Section 510 of the MAG Standard Specifications.

Measurement and Payment: Payment for concrete block masonry wall openings will be at a
unit price of each as specified in the Bid Schedule and shall include all labor and materials.

Item 14 - Concrete Spillway per MAG Standard Detail 206-1

Description: Concrete Spillway shall be constructed per MAG Standard Detail 206-1 and
shall conform to Section 340 of the MAG Standard Specifications. Existing secondary drywell
chamber will be kept in place and incorporated into the north spillway construction. Existing
spillway to be cut 2’ and reconstructed to flare at a 4:1, matching into width of the masonry wall
opening.

Measurement and Payment: Payment for spillway will be paid at the unit price of square
feet as specified inthe Bid Schedule and shall include all labor and materials.

Iltem 15- Flare Phase 1 Spillway

Description: Existing spillway sidewalls to be cut 2’ and reconstructed to flare at a 4:1,
matching into width of the masonry wall opening and shall conform to Section 340 of the MAG
Standard Specifications.

Measurement and Payment: Payment for spillway will be paid at the unit price of square
feet as specified inthe Bid Schedule and shall include all labor and materials.

Iltem 16 - Rip Rap: D50 = 8” - 1’ Depth

Description: Rip Rap installation to conform to Section 220 and 703 of the MAG Standard
Specifications. Riprap construction shall include excavation, ground surface preparation,
erosion control geosynthetic fabric, bedding material, riprap stone, grout (if used for the project)

Special Provisions 12
Jerry Street Drainage Improvements



and backfilling.

Payment: Payment for riprap will be made for the accepted complete in-place riprap
construction at the unit price of cubic yard as specified in the Bid Schedule

Payment for riprap shall be full compensation for furnishing all material, labor and equipment
for riprap construction.

Item 17 - Base Aggregate

Description:  Aggregate Base Course, conforming to Section 702 of the MAG Standard
Specifications, shall be installed under the north wall footing at a depth of 6”.

Measurement and Payment: Payment for aggregate base course will be made on the basis
of the contract unit price per ton.

Item 18 - 16’ Double Door Swing Gate

Description: Double door swing gate to be installed at main entrance per plan details.

Measurement and Pavment: Payment for gate installation to be paid at the unit price of each
as specified in the Bid Schedule and shall include all labor and materials.

Iltem 19 - Paint Safety Railing

Description: Contractor is responsible for painting the Phase 1 safety railing. Color shall
match masonry walls: FRAZEE CLC 1249W "ROLLING STONE"

Measurement and Payment: Payment for safety railing paint will be at the unit price of lineal
feet as specified in the Bid Schedule and shall include all labor and materials.

Item 20 - Private Property Sign

Description: Private Property Sign to be installed on the front gate. Sign shall say, “CITY
PROPERTY - NO TRESPASSING - VIOLATORS WILL BE PROSECUTED - ARS 13-1502,
1503, 1504

Measurement and Payment: Payment for sign will be paid at the unit price of each as
specified in the Bid Schedule and shall include all labor and materials.

Iltem 21 - 3/4” Decomposed Granite

Description: All 3/4" screened Madison Gold decomposed granite shall conform to
Sections 430.4 and 795 of the MAG Standard Specifications except as modified as
follows:

Decomposed granite color and gradation shall be as shown on drawings. Color to be
approved by Owner’s Representative. Provide decomposed granite with no lumps or
balls of clay, caliche, organic matter, calcareous coating or any substance deleterious
to plant life. Submit sample as required by these specifications.
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Once area designated to receive decomposed granite or pit run rock, has been
graded, compacted to proper level, and accepted, apply one application of pre-
emergent to area and thoroughly water in. After first application of pre-emergent
herbicide, install decomposed granite and pit run rock. Place decomposed granite and
pit run rock in landscape areas as noted on drawings and water settle. After water
settling, rake to provide uniform smooth surface. Remove decomposed granite, which
in the opinion of Owner’s Representative, has undesirable contaminants. Add
decomposed granite to areas that are thin. Do second application of pre-emergent to
decomposed granite and pit run rock area and thoroughly water in. Decomposed
granite shall be spread to consistent depth and level below all tops of adjacent
planters or sidewal

Measurement and Payment: Payment for landscaping will be paid at the unit price of square
yard as specified in the Bid Schedule and shall include all labor and materials.
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